



**Business Services
Contracts Office**
5735 47th Avenue • Sacramento, CA 95824

ADDENDUM NO. 2

Date: November 12, 2024

Issued by: Sacramento City Unified School District

**Project: Project #: 0530-403
Luther Burbank HS Cafeteria Modernization**

This addenda shall supersede the original Information, attachments, and specifications regarding Project No. 0530-403 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

Part A – Bidding and Contract Requirements

AD1.01 PROJECT DOCUMENTS:

Final Entek Hazmat Report_9/4/2024

- Asbestos Specification
- Lead in Construction Specification
- Other Haz Mat Requirements

AD1.02 RFI:

Question 1:

Please see our requests for information below:

- Confirm elimination of modular references in section 13 and building fabrication references in section 14.
 - **Response: Confirmed**
- Confirm if there will be an alternate kitchen/serving/cafeteria location from March 3, 2025 (start of construction) to June 12, 2025 (last day of school).
 - **Response: Construction to begin in the kitchen and snack bar March 3rd, construction of the cafeteria to begin after the last day of school. Logistics will be discussed during pre-construction period.**

END OF ADDENDUM NO. 2

Acknowledgement of this Addendum will be required at time of bid: