Business Services
Contracts Office
5735 47th Avenue z Sacramento, CA 95824
(916) 643-2464
Janea Marking, Chief Business Officer
Robert Aldama, Purchasing Manager II

ADDENDUM NO. 1

Date: October 28, 2024

Issued by: Sacramento City Unified School District

Project: Project #: 479
479 Bowling Green Elementary School Campus Renewal

This addenda shall supersede the original Information, attachments, and specifications regarding Project No. 479 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

Part A – Lease-Leaseback Documents

AD1.01 Refer to 479 RFP, Exhibit D - Fee Proposal Form

Revised to Read:

Fee Proposal should be based on the estimated project costs in RFP. Fee proposal form to be in a separate sealed envelope with one (1) hard copy and one (1) electronic copy.

Proposing Firm Name: _____

	ITEM Description	Amount
1	Proposed Preconstruction Services Fee – Collaboration/Meetings	$
2	Proposed Preconstruction Services Fee – Site Investigation Allowance	$15,000
3	Proposed Preconstruction Services Fee – Preliminary Construction Project Schedule and Preliminary Site Logistics Plan	$
4	Proposed Preconstruction Services Fee – Preliminary Cost Estimates	$
5	Proposed Preconstruction Services Fee – V(P)2.4 ()-12.3 (es F)-5.4 (e)-12.3 (e)]TJ ET Q q 125.6	
	(including BIM).	$
7	Proposed Preconstruction Services Fee – Development of Total Base Rent	$