



Sacramento City Unified School District

**Business Services
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

*Gerardo Castillo, Chief Business Officer
Kimberly Teague, Contract Specialist*

ADDENDUM NO. 1

Date: May 18, 2017

Issued by: Sacramento City Unified School District

[REDACTED]

Project: Irrigation & EcoLandscaping at Caleb Greenwood ES

You are hereby notified of the following changes, clarifications, or modifications to the original Contract Documents, Specifications, and Drawings. This Addendum shall supersede the original project documents, and shall take precedence over anything to the contrary therein. All Addenda shall be acknowledged in the Bid Form. Failure to do so may result in disqualification of the bid. All other conditions remain unchanged.


5/18/17

BID BREAKDOWN:

BASE BID TO INCLUDE ALL METAL EDGING FOR TRACK AND ALL IRRIGA

ADD ALTERNATE #1 TO INCLUDE THE EXCAVATION FOR AND PLACEME
DECOMPOSED GRANITE TRAIL, MILE MARKERS, BROOM FINISH CONCR
STOCKPILING EXCESS SOIL, AND EXCAVATION OF BRICK AREA.

ADD ALTERNATE #2 TO INCLUDE EXCAVATION FOR AND PLACEMENT O
DECOMPOSED GRANITE IN DUGOUT AND SW CORNER BEHIND BACKST
AND ADDITIONAL METAL EDGING.

ADD ALTERNATE #3 TO INCLUDE SPREADING OF THE EXCESS SOIL
EVENLY (APPROX. 1/2") OVER THE ENTIRE FIELD INSIDE THE
DECOMPOSED GRANITE TRAIL. 

ADDENDUM

SCALE 1" = 20'

REF DWG L1.1

PROJECT NO 17-11

SHEET

ADD1_1

TRAIL LAYOUT PLAN AND DETAIL
CALEB GREENWOOD ELEMENTARY SCHOOL
DECOMPOSED GRANITE TRAIL
SACRAMENTO CITY UNIFIED SCHOOL DISTRICT
SACRAMENTO, CALIFORNIA

