



Sacramento, CA 95824

(916) 643-2464

*Janea Marking, Chief Business Officer*  
*Robert Aldama, Purchasing Manager II*

## **ADDENDUM NO. 1**

Date: July 8, 2024

Issued by: Sacramento 0525-442 (S) 2 (a1971m( ) T8Tid by) 8.9 ( Td718-h)-3inat75iby660\*(f)-J2.7 9ID  
**John F Kennedy High School Swimming Pool Upgrades**

This addendum shall supersede the original Information, attachments, and specifications regarding Project No. 0525-442 where it adds to, clarifies, or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

---

### **Part A – Bidding and Contract Requirements**

#### **Conditions of the Contract – Division 0 - Section 00 73 56 Hazardous Materials Procedures and Requirements**

1. **Add Project Manual Division 0 and 1 in its entirety to the Bid Documents**
2. Add Hazardous Materials Survey and Final Report by Entek Consulting Group, Inc. to the bid documents
  - a. “Please note that the hazardous materials specification section(s) have been completed by the District’s Hazardous Materials Consultant and have not been prepared or reviewed by the Architect. These specification sections are included in the Project bid documents. Questions regarding the hazardous materials specification section(s) related to asbestos and lead paint survey and/or abatement documentation need to be submitted per Instructions to Bidders.”
2. Add Specification 23 05 93 Testing, Adjusting and Balancing for HVAC to the Bid documents.
3. Add Specification 23 80 00 Heating, Ventilating and Air Conditioning to the Bid documents
4. Replace the following sheets with the attached to the Bid Documents:
  - GL111 Life Safety Floor Plan – Pool
  - VF101 Topographic Survey
  - VF102 Topographic Survey
  - CD101 Surface Demolition Plan
  - CG101 Grading Plan
  - S-011 Typical Notes
  - AD111 Demolition Floor Plan – Level 1
  - A-111 Floor Plan – Level 1
  - A-511 Decorative Metal Fence & Gate Details
  - A-532 Details
  - P-002 Plumbing Equipment Schedule

**Project No: 0525-442**  
**John F Kennedy High School Swimming Pool Upgrades**  
**ADDENDA NO. 1**

- SP-111 Swimming Pool / Diving Pool Demolition Plan
- SP-112 Swimming Pool / Diving Pool Deck Plan
- SP-115 Swimming Pool/ Diving Pool Piping Plan
- SP-116 Swimming Pool / Diving Pool Underwater Light Plan
- SP-311 Swimming Pool Sections
- SP-312 Diving Pool Sections
- SP-411 Mechanical Room Demolition Plan
- SP-412 Mechanical Room Layout Plan
- SP-502 Details

**END OF ADDENDUM NO. 1**

**Acknowledgement of this Addendum will be required at time of bid: July 31, 2024 at 2:00 pm.**